
Valley State Parks Deferred Maintenance Summary* prepared 4/5/2012

Park Unit Facilities Natural Resources Cultural Resources
WOODSON BRIDGE SRA* $2,204,046 $75,000
MCCONNELL SRA* $1,075,250 $160,000 $30,000
TURLOCK LAKE SRA* $4,032,718 $150,000 $54,912
GEORGE J. HATFIELD SRA* $1,112,716 $125,000
BRANAN ISLAND SRA* $2,260,000 $211,250

Totals $10,684,730 $721,250 $84,912

*All figures in are estimates only.  Actual costs and project scope may vary.

Prospective Valley RFP bidders, Please note:
1.  Deferred Maintenance (DM) is considered the repair and replacement of existing assets that have entered into a state of disrepair 
     as a result of inadequate ongoing maintenance over time.  DM projects should not alter the intended usage or capacity of the asset.
2. Concessionaire is NOT expected to undertake DM. 
3. Concessionaire is expected to accept the parks they will be operating "As Is", with no expectation of any specific repairs 
    or upgrades.
4. FMIA funds, per Sample Contract, sections 5 and 7, may be used to help offset DM or other repairs.
5.  Concessionaire may undertake DM projects with State approval per Sample Contract, sections 8 & 13. 
      



WOODSON BRIDGE SRA*
*All figures in are estimates only.  Actual costs and project scopes may vary.
FACILITIES PROGRAM

TOTAL  2,204,046.00$      
district location pid number description category subcategory budget cost Project Scope

NORTHERN BUTTES DISTRICT 129 135390 REPAIR GROUP CAMP DEFERRED CN ‐ CONSTRUCT NEW 400,000.00$      

REDESIGN AND CONSTRUCT GROUP CAMPGROUND TO INCLUDE SEPARATION FROM THE FAMILY CAMPGROUND AND 
AWAY FROM SOUTH AVENUE, NOISE DAMPING PLANTINGS OF NATIVE SPECIES TO BUFFER NOISE FROM SOUTH AVENUE 
AND BETWEEN FAMILY CAMPGROUND AND GROUP CAMPGROUND.  CONSTRUCT NEW FOOD PREPARATION AREAS WITH 
SINKS THAT HAVE RUNNING WATER.  REDESIGN PARKING AREA TO ACCOMMODATE THE NUMBER OF VEHICLES STAYING IN 

THE GROUP CAMPGROUND.  INCLUDE ADA ACCESSIBLE FACILITIES IN ALL ASPECTS OF DESIGN AND CONSTRUCTION.  
RELOCATION OF THE GROUP CAMPGROUND SHOULD BE CONSIDERED.

NORTHERN BUTTES DISTRICT 129 180190 REPLACE SERVICE YARD SEWER SYSTEM DEFERRED CR ‐ CONSTRUCT REPLACEMENT 44,650.00$         REPLACE FAILED SEPTIC TANKS AND LEACH FIELDS.

NORTHERN BUTTES DISTRICT 129 24550
REPLACE COMBINATION BUILDING & 2 COMFORT STATIONS AT 

WOODSON BRIDGE
DEFERRED CR ‐ CONSTRUCT REPLACEMENT 1,203,496.00$   

REPLACE 2 RESTROOM BUILDINGS AND 1 COMBO BUILDING WITH UNISEX ADA ACCESSIBLE BUILDINGS.  BUILDINGS MUST 
BE DESIGNED FOR CLOSURE DURING FLOODING.  SEWER SYSTEM ADJUSTMENTS/UPGRADES ARE ALSO NEEDED.

NORTHERN BUTTES DISTRICT 129 58600 REPLACE WATER SYSTEM DEFERRED CR ‐ CONSTRUCT REPLACEMENT 455,900.00$      
REPLACE EXISTING 40+‐YEAR‐OLD WATER SYSTEM INCLUDING MAIN LINES, IRRIGATION SYSTEMS, WELL, AND PRESSURE 

SYSTEM

NORTHERN BUTTES DISTRICT 129‐A‐1‐12‐0‐001 58500 REPLACE  SHOP FACILITY DEFERRED CR ‐ CONSTRUCT REPLACEMENT 100,000.00$      
TEAR DOWN OLD SHOP FACILITY AT WOODSON BRIDGE SRA AND REPLACE IT WITH A NEW 50`X40` BUILDING, UTILIZING 

THE EXISTING CONCRETE FOUNDATION,  AND NEW ELECTRICAL AND PLUMBING

CULTURAL PROGRAM
TOTAL 75,000.00$            

district location pid number description category subcategory budget cost Project Scope

NORTHERN BUTTES DISTRICT 129 160710 STABILIZE, CONSERVE TWO BUGGIES DEFERRED RES ‐ RESTORATION 75,000.00$        
CONSERVE RUNABOUT WITH SPINDLE SEAT (128‐30‐1) AND 128‐59‐4  DEMOCRAT WAGON (128‐59‐4) MOVE BOTH 

BUGGIES FROM AN OPEN SIDED SHED AT THE MAINTENANCE SHOP INTO BETTER STORAGE.



MCCONNELL SRA*
*All figures in are estimates only.  Actual costs and project scopes may vary.
FACILITIES PROGRAM

TOTAL
district location pid number description category subcategory budget cost Project Scope

CENTRAL VALLEY DISTRICT 310 159230 HAZARDOUS TREE PRUNING AND REMOVAL DEFERRED O ‐ OTHER 27,200.00$     Prune or remove hazardous trees identified on the 2005 Hazardous Tree Assessment inspection

CENTRAL VALLEY DISTRICT 310 170290 REPAIR/REHABILITATE SEPTIC SYSTEMS DEFERRED RP ‐ REPAIR 160,680.00$  
Rehab or replace septic systems for two residences, a shop, an entrance station and two restrooms.  Work includes rehab 

or replacement of sewer lines, septic tanks, D.B. and leach fields.

CENTRAL VALLEY DISTRICT 310 2990 REPAIR/REPLACE GROUP AREA A TO ADA COMPLIANCE. DEFERRED CR ‐ CONSTRUCT REPLACEMENT 114,040.00$  
GROUP AREA IS IN POOR CONDITION AND NOT ADA COMPLIANT EVALUATE AND PLAN FOR REHABILITATION. EVALUATE 

AND DESIGN, DEMO, AND BUILD NEW GROUP CAMP

CENTRAL VALLEY DISTRICT 310 30440 REPLACE FLAMMABLE MATERIALS STORAGE SHED DEFERRED CR ‐ CONSTRUCT REPLACEMENT 20,000.00$    
REPLACE OR REHABILITATE  WOODEN SHED & PROVIDE CONTAINMENT. DETERMINE IF HISTORICALLY SIGNIFICANT AND 

FOLLOW FEDERAL RULES FOR  TREATMENT OF HISTORIC RESOURCES IF APPROPRIATE.
CENTRAL VALLEY DISTRICT 310 30580 REPAIR/REPLACE CAMPGROUND VEGETATION DEFERRED RP ‐ REPAIR 14,000.00$     Replace declining and damaged vegetation.

CENTRAL VALLEY DISTRICT 310 30650
REPLACE/PAVE  AND EXPAND GROUP AREA PARKING LOT & INSTALL 

ADA WALKWAY TO GROUP AREA
DEFERRED CR ‐ CONSTRUCT REPLACEMENT 85,000.00$     Pave group area parking lot & Install ADA Walkway to Group Area

CENTRAL VALLEY DISTRICT 310 30720 REPAIR ELECTRICAL SYSTEM RESIDENCES #1 AND #2 DEFERRED CR ‐ CONSTRUCT REPLACEMENT 42,880.00$     BRING WIRING UP TO CODE.
CENTRAL VALLEY DISTRICT 310 30960 REPLACE ELECTRICAL PANEL/WIRING BETWEEN RR #1 & RR #2 DEFERRED CR ‐ CONSTRUCT REPLACEMENT 6,500.00$       Purchase & Replace Electrical Panel between RR #1 & RR #2, with rewiring.

CENTRAL VALLEY DISTRICT 310 31230
REPLACE DOORS AND WINDOWS IN MAINTENANCE SHOP ‐ COOL 

PARKS
DEFERRED CR ‐ CONSTRUCT REPLACEMENT 48,450.00$     Replace doors, windows and re‐roof the Maintenance Shop

CENTRAL VALLEY DISTRICT 310 31850 REPLACE BOUNDARY FENCE DEFERRED CR ‐ CONSTRUCT REPLACEMENT 26,500.00$     Replace cut, rusted, and missing boundary fencing.
CENTRAL VALLEY DISTRICT 310 32630 REPAIR ROADS DEFERRED RP ‐ REPAIR 75,000.00$     Slurry seal roads

CENTRAL VALLEY DISTRICT 310 37500 REPLACE IRRIGATION SYSTEM DEFERRED CR ‐ CONSTRUCT REPLACEMENT 370,000.00$  
REPLACE OLD SYSTEM WITH NEW LINES, BACK FLOW DEVICES, CAM‐DRIVEN SPRAY HEADS, AND AUTO VALVES AND 

CONTROLLERS.
CENTRAL VALLEY DISTRICT 310 37520 REPLACE WINDOWS ‐ RESIDENCE #1 AND #2 ‐COOL PARKS DEFERRED RP ‐ REPAIR 15,000.00$     Residence #1
CENTRAL VALLEY DISTRICT 310 37530 REPLACE HVAC SYSTEM ‐ RESIDENCE #1AND #2 ‐COOL PARKS DEFERRED CR ‐ CONSTRUCT REPLACEMENT 20,000.00$     Residence #1&#2 replace floor heating with 12 S.E.E.R. Gas/Electric unit and ducting
CENTRAL VALLEY DISTRICT 310 37830 REPAIR/REPLACE  LAWN AND BEACH AREA DEFERRED CR ‐ CONSTRUCT REPLACEMENT 50,000.00$     Refurbish lawn and beach area at river

NATURAL PROGRAM
TOTAL
district location pid number description category subcategory budget cost Project Scope
CENTRAL VALLEY DISTRICT 310 201277 ELDERBERRY BEETLE MANAGEMENT PLAN DEFERRED J ‐ SPECIES/COMMUNITY PROTECTION 15,000.00$     WAS 37090. WAS PREPARE AN VALLEY ELDERBERRY LONGHORN BEETLE MANAGEMENT PLAN

CENTRAL VALLEY DISTRICT 310 201288 EXOTIC SPECIES CONTROL DEFERRED F ‐ EXOTIC PLANT CONTROL 35,000.00$    
WAS 38150. REMOVE EXOTIC SPECIES THROUGHOUT THE PARK BY HAND AND WITH HERBICIDE SPRAY AND REVEGETATE 

WITH NATIVE SPECIES.

CENTRAL VALLEY DISTRICT 310 30660 OAK WOODLAND RESTORATION DEFERRED K ‐ SPECIES/COMMUNITY RESTORATION 110,000.00$  
RESTORE VALLEY OAK RIPARAIN WHERE THERE IS CURRENTLY NON‐NATIVE GRASSLAND BY PLANTING ACORNS AND 

SAPLINGS, WATERING AND MAINTAINING FOR 2 YEARS

CULTURAL PROGRAM
TOTAL 
district location pidnumber description category subcategory budget cost Project Scope

CENTRAL VALLEY DISTRICT 310 201509
DEVELOP EVALUATION OF HISTORIC FEATURES AT MCCONNELL SRA 

AND GEORGE HATFIELD SRA
DEFERRED P ‐ PLAN 30,000.00$    

EVALUATE EXISTING HISTORIC FEATURES AT MCCONNELL SRA AND GEORGE J. HATFIELD SRA. FEATURES AT MCCONNELL 
INCLUDE STONE CAMPGROUND STOVES, STONE STAIRS LEADING TO THE BEACH AREA AND OTHER BLDGS AND 
STRUCTURES. HATFIELD INCLUDESE EXISTING BLOCK CAMPROUND STOVES, BLDGS AND OTHER STRUCTURES

1,075,250.00$            

160,000.00$               

30,000.00$                 



TURLOCK LAKE SRA*
*All figures in are estimates only.  Actual costs and project scopes may vary.
FACILITIES PROGRAM

TOTAL 4,032,718.00$      
district location pid number description category subcategory budgetcost Project Scope
CENTRAL VALLEY DISTRICT 311 165660 REPLACE/RELOCATE CAMPFIRE CENTER DEFERRED CR ‐ CONSTRUCT REPLACEMENT 200,000.00$   Upgrade or Relocate Campfire Center

CENTRAL VALLEY DISTRICT 311 181620
REPAIR PARKING LOT ASPHALT OVERLAY/STRIPING DAY USE AREA 

TURLOCK LAKE SRA
DEFERRED RP ‐ REPAIR 256,000.00$  

Clean and prepare surface for asphalt overlay to cover approximately 210,000 square feet with tack coat, 2`` Type B asphalt 
overlay and restrip the day use parking area, remove 720 square feet in one location, transport debris, sawcut and excavate 

area, regrade and apply asphalt to area at the Turlock Lake SRA.

CENTRAL VALLEY DISTRICT 311 19980 REPLACE SWIM BEACH COMFORT STATION DEFERRED CR ‐ CONSTRUCT REPLACEMENT 483,576.00$   Remove & Replace swim beach comfort station.  With 6 stall ADA unit, new sewer system, with interp. Shelters

CENTRAL VALLEY DISTRICT 311 19990 REPLACE COMBO BUILDING IN CAMPGROUND DEFERRED CR ‐ CONSTRUCT REPLACEMENT 546,232.00$   Remove & replace with 4 shower stalls and 6 toilets, walkways, parking, interp. Panels, drinking fountain,
CENTRAL VALLEY DISTRICT 311 2950 REPLACE WATER SYSTEM AT RESIDENCE AND SERVICE YARD DEFERRED CR ‐ CONSTRUCT REPLACEMENT 287,480.00$   Replace tanks and lines to all buildings in the service yard at Turlock
CENTRAL VALLEY DISTRICT 311 30360 REPAIR/ STABILIZE FOUNDATION ON RESIDENCE #2 DEFERRED RP ‐ REPAIR 39,250.00$     STABILIZE FOUNDATION AS REQUIRED.
CENTRAL VALLEY DISTRICT 311 30370 REPAIR STABILIZE FOUNDATION ON RESIDENCE #3 DEFERRED RP ‐ REPAIR 39,750.00$     Correct Drainage, Cut Trees, and stabilize existing foundation
CENTRAL VALLEY DISTRICT 311 30830 REPAIR CAMPFIRE CENTER/ CONSTRUCT ADA FACILITIES DEFERRED CN ‐ CONSTRUCT NEW 200,000.00$   New benches, screen, lights, etc. Including ADA walk way and projection booth
CENTRAL VALLEY DISTRICT 311 31060 REPAIR/REPLACE CAMPSITES WITH  ADA COMPLIANT  FACILITIES DEFERRED CR ‐ CONSTRUCT REPLACEMENT 270,076.00$   ADA Rehab ALL Campsites. Add new furnture, level the site area, cut back the foliage

CENTRAL VALLEY DISTRICT 311 31180 REPAIR/REPLACE WELL PUMP & PRESSURE TANK AT THE DAY USE AREA. DEFERRED CR ‐ CONSTRUCT REPLACEMENT 33,250.00$     REDEVELOP  WELL, NEW PUMP & PRESSURE TANK AT THE DAY USE AREA.

CENTRAL VALLEY DISTRICT 311 31250 REPLACE/ RECONSTRUCT CONCESSION BUILDING DEFERRED CN ‐ CONSTRUCT NEW 506,532.00$   RECONSTRUCT CONCESSION TO GENERATE REVENUE.
CENTRAL VALLEY DISTRICT 311 31270 REPLACE  HVAC IN RESIDENCES ‐ COOL PARKS DEFERRED CR ‐ CONSTRUCT REPLACEMENT 38,900.00$     Purchase & Install HVAC in Residences.
CENTRAL VALLEY DISTRICT 311 31780 REPLACE PUMPHOUSE DEFERRED CR ‐ CONSTRUCT REPLACEMENT 37,750.00$     Replace 12`X12` Pumphouse that supplies water for public use to the day use area
CENTRAL VALLEY DISTRICT 311 32370 REPLACE SIDING AND INSULATE BUILDINGS ‐ COOL PARKS DEFERRED CR ‐ CONSTRUCT REPLACEMENT 58,010.00$     Replace siding and insulate sector office and two residences
CENTRAL VALLEY DISTRICT 311 32380 REPLACE WEST CAMPGROUND RESTROOM DEFERRED CR ‐ CONSTRUCT REPLACEMENT 417,826.00$   REMOVE & REPLACE WEST CAMPGROUND RESTROOM.  WITH A 6 STALL UNIT TO ADA STANDARDS.
CENTRAL VALLEY DISTRICT 311 32410 REPLACE WEST BOUNDARY FENCE DEFERRED CR ‐ CONSTRUCT REPLACEMENT 21,000.00$     Replace west boundary fence

CENTRAL VALLEY DISTRICT 311 32640
REPAIR SEAL COAT ROADS, PARKING AREAS, CAMPING SPURS AND RE‐

MARK AND RE‐STRIP
DEFERRED RP ‐ REPAIR 74,600.00$     SEAL COAT ROADS, PARKING AREAS, CAMPING SPIRS, AND RE‐STRIPE

CENTRAL VALLEY DISTRICT 311 37200 REPLACE  ENTRANCE & SERVICE ROAD GATES DEFERRED CR ‐ CONSTRUCT REPLACEMENT 14,400.00$     Replace deteriorated traffic control gates.

CENTRAL VALLEY DISTRICT 311 37210 REPAIR RESIDENCE #1 & #2 ‐COOL PARKS DEFERRED CR ‐ CONSTRUCT REPLACEMENT 103,436.00$   replace kitchen & bath cabenits, sinks, tubs, flooring, re‐plumb, re‐finish hard wood floors, replace all doors, repair dry rot.

CENTRAL VALLEY DISTRICT 311 37350 REPAIR/REPLACE  5 CAMPSITES TO ADA STANDARDS DEFERRED CR ‐ CONSTRUCT REPLACEMENT 30,000.00$     ADA retrofit 5 campsites

CENTRAL VALLEY DISTRICT 311 37370 REPAIR/REPLACE ACCESS TO SECTOR OFFICE TO MEET ADA STANDARDS DEFERRED CR ‐ CONSTRUCT REPLACEMENT 174,176.00$  
ADA retrofit sector office building, remodle building to accomadate addational staffing, and vistor reception area and ADA for

vistors
CENTRAL VALLEY DISTRICT 311 37810 REPAIR CONCESSION, DAY USE AREA, WALKWAYS AND SEAWALL. DEFERRED CR ‐ CONSTRUCT REPLACEMENT 25,456.00$     Rehabilitate Concession, Day Use Area, Walkways and Seawall. Repair High Water Damage.

CENTRAL VALLEY DISTRICT 311 38100
REPAIR /REPLACE CAMPGROUND OFFICE/ENTRANCE STATION TO ADA 

STANDARDS
DEFERRED CR ‐ CONSTRUCT REPLACEMENT 38,326.00$     ADA retrofit campground office/entrance station

CENTRAL VALLEY DISTRICT 311 38180 REPLACE CEDAR FENCE DEFERRED CR ‐ CONSTRUCT REPLACEMENT 38,416.00$     replace with 3800 lft steel guard rail.may require  surveing due to conflects with county right‐of‐way
CENTRAL VALLEY DISTRICT 311 38210 REPAIR/REPLACE  SHOP RESTROOMS TO ADA STANDARDS DEFERRED O ‐ OTHER 23,276.00$     ADA retrofit shop restrooms

CENTRAL VALLEY DISTRICT 311‐E‐4‐00‐0‐004 201254 REPAIR/REPLACE SEPTIC SYSTEMS DEFERRED CR ‐ CONSTRUCT REPLACEMENT 75,000.00$    
TURLOCK SHOP CURRENTLY DOES NOT HAVE A SEPTIC TANK.  REPAIR OF TANK ACCESS BOXES AND REPAIR AND 

REPLACEMENT OF LEACH LINES IN CASWELL & TURLOCK.  REPAIR OF LIFT STATION VAULTS.

NATURAL PROGRAM
TOTAL 150,000.00$         
district location pid number description category subcategory budgetcost Project Scope
CENTRAL VALLEY DISTRICT 311 201276 RIPARIAN VEGETATION RESTORATION DEFERRED K ‐ SPECIES/COMMUNITY RESTORATION 60,000.00$     WAS 37050. RESTORE NATIVE VEGETATION ALONG TUOLUMNE RIVER

CENTRAL VALLEY DISTRICT 311 201349 EXOTICS CONTROL ON ISLANDS DEFERRED F ‐ EXOTIC PLANT CONTROL 60,000.00$    
CREATE AN IPM  PLAN TO REMOVE INVASIVE WEEDS FROM THE ISLANDS, AND REVEGETATE WITH NATIVE SPECIES TO KEEP 

THE INVASIVE NON‐NATIVES FROM RETURNING.

CENTRAL VALLEY DISTRICT 311 201372 OAK SAVANNAH RESTORATION DEFERRED I ‐ SPECIES REINTRODUCTION 30,000.00$    
REVEGETATE APPROPRIATE AREAS OF TURLOCK LAKE SRA WITH SAPLING OAKS GROWN FROM LOCALLY COLLECTED 

ACORNS, MAINTAIN AND WATER FOR 3 YEARS.

CULTURAL PROGRAM
TOTAL 54,912.00$           
district location pid number description category subcategory budgetcost Project Scope

CENTRAL VALLEY DISTRICT 311 183140 DEVELOP TURLOCK LAKE RESURVEY OF HISTORIC RESOURCES DEFERRED P ‐ PLAN 24,956.00$    
RE‐EVALUATE THE CULTURAL RESOURCES THAT EXIST IN THE PARK WHICH INCLUDE POST‐WAR BUILT STRUCTURES AND 

BUILDINGS THAT ARE OVER 50 YEARS OLD AND WERE DESIGNED BY EDWIN KELTON IN 1951.

CENTRAL VALLEY DISTRICT 311 201295
DEVELOP RESURVEY OF ARCHAEOLOGICAL SITES WITH GPS AND 

CONDITION ASSESSMENTS [ADD TO GP PROJECT]
DEFERRED P ‐ PLAN 24,956.00$    

NSC TEAM OR CONTRACT FOR RE‐SURVEY WITH GPS MAPPING AND N/CR EVALUATIONS AS PART OF GENERAL PLAN 
PROCESS.

CENTRAL VALLEY DISTRICT 311 201376 REPLACE RED TAIL HAWK SPECIMEN DISPLAY DEFERRED RP ‐ REPAIR 5,000.00$        REPLACE EXISTING  BIRD MOUNT



GEORGE J. HATFIELD SRA*
*All figures in are estimates only.  Actual costs and project scopes may vary.
FACILITIES PROGRAM

TOTAL 
district location pid number description category subcategory budget cost Project Scope
CENTRAL VALLEY DISTRICT 312 30400 REPLACE SHOP/ GARAGE DOORS DEFERRED CR ‐ CONSTRUCT REPLACEMENT 3,500.00$        REPLACE GARAGE DOORS.

CENTRAL VALLEY DISTRICT 312 30410 REPLACE RESIDENCE SPRINKLER SYSTEM/ CONSTRUCT CONCRETE DECK DEFERRED CR ‐ CONSTRUCT REPLACEMENT 4,500.00$        Replace residence sprinkler system, add 20X30 concrete deck area

CENTRAL VALLEY DISTRICT 312 30950 INSTALL  ENCLOSURE FOR PUMP HOUSE DEFERRED CN ‐ CONSTRUCT NEW 8,000.00$        BUILD ENCLOSURE FOR PUMP HOUSE.

CENTRAL VALLEY DISTRICT 312 31880
REPLACE DAY USE COMFORT STATION WITH NEW ADA COMFORT 

STATION
DEFERRED CR ‐ CONSTRUCT REPLACEMENT 305,040.00$  

Demolish and Replace existing Restroom with a Combination Building with 
interp. Shelter

CENTRAL VALLEY DISTRICT 312 32280 REPLACE ENTRANCE STATION DEFERRED CR ‐ CONSTRUCT REPLACEMENT 113,000.00$   Replace entrance station and redesign the area.
CENTRAL VALLEY DISTRICT 312 32360 REPLACE HVAC SYSTEM IN RESIDENCE ‐COOL PARKS DEFERRED CR ‐ CONSTRUCT REPLACEMENT 10,000.00$      to include 12 S.E.E.R. gas/ Electric & ducting HVAC System    s.  E.

CENTRAL VALLEY DISTRICT 312 32550 REPLACE VEHICLE BARRIERS DEFERRED CR ‐ CONSTRUCT REPLACEMENT 200,000.00$  
Replace vehicle barriers along roads and parking & repave all roads and 

parking areas and perform drainage work.
CENTRAL VALLEY DISTRICT 312 32840 REPAIR REPAVE WALKWAYS IN GROUP AREA DEFERRED RP ‐ REPAIR 82,876.00$     Repave walkways in group area ADA, to include drainage work
CENTRAL VALLEY DISTRICT 312 37550 REPLACE CAMP FURNITURE DEFERRED CR ‐ CONSTRUCT REPLACEMENT 85,000.00$     Replace stoves, food lockers, tables
CENTRAL VALLEY DISTRICT 312 159240 REMOVE/PRUNE HAZARDOUS TREES DEFERRED O ‐ OTHER 20,800.00$     Prune or Remove trees identified on the Hazardous Tree Assessment 

CENTRAL VALLEY DISTRICT 312 170330 REPLACE WATER SYSTEM PRESSURE TANK DEFERRED CR ‐ CONSTRUCT REPLACEMENT 280,000.00$  

Replace existing water system pressure tank, replumb old piping in shop 
area and connect to updated distribution system.  Work to include 

construction of a building to house the pressure tanks and chlorination 
equipment.

NATURAL PROGRAM
TOTAL
district location pid number description category subcategory budget cost Project Scope

CENTRAL VALLEY DISTRICT 312 30260 REMOVE EXOTIC PLANTS DEFERRED F ‐ EXOTIC PLANT CONTROL 25,000.00$    
REMOVE ARUNDO DONAX AND OTHER INVASIVE EXOTICS FROM THE PARK  
WITH HAND REMOVAL OR SPRAYING WITH HERBICIDES AND REVEGETATE 

WITH NATIVE SPECIES.

CENTRAL VALLEY DISTRICT 312 201267 DEVELOP A NATURAL RESOURCE INVENTORY AND MONITORING PLAN DEFERRED J ‐ SPECIES/COMMUNITY PROTECTION 25,000.00$    

WAS 32240. IDENTIFY NATURAL RESOURCE DATA GAPS, POTENTIAL 
RESOURCE THREATS, AND MEASURABLE INDICATORS NEEDED TO ASSESS 

THE CONDITION OF IMPORTANT NATURAL RESOURCES OVER TIME, 
INCLUDING ENVIRONMENTAL CONDITION ASSESSMENT MONITORING 

NEEDS.  ESTABLISHES PRIORITIES FOR NATURAL RES. MGT.

CENTRAL VALLEY DISTRICT 312 201281 GVG VERNAL POOLS MANAGEMENT PLAN DEFERRED K ‐ SPECIES/COMMUNITY RESTORATION 50,000.00$    
WAS 37140. RESTORE RIPARIAN VEGETATION AND OAK WOODLAND ON THE 

POINT NEAR THE DAY USE AREA

CENTRAL VALLEY DISTRICT 312 201305 FENCING INVENTORY AND REMOVAL‐ DEFERRED M ‐ DEBRIS REMOVAL 25,000.00$    
WAS PID 84930. CONTINUE TO INVENTORY AND GPS ALL EXISTING FENCES, 

EVALUATE THEIR CONDITION, AND REMOVE THOSE WHICH ARE 
UNNEEDED/HAZARDOUS/OR A PUBLIC NUISANCE.

1,112,716.00$             

125,000.00$                 



BRANAN ISLAND SRA*
*All figures in are estimates only.  Actual costs and project scopes may vary.
FACILITIES PROGRAM

TOTAL 2,260,000.00$        
district location pid number description category subcategory budget cost Project Scope

GOLD FIELDS DISTRICT 314 5642 CAMPFIRE CENTER REPAIRS DEFERRED RP ‐ REPAIR 50,000.00$        
REPAIR PATH OF TRAVEL TO BRING TO CURRENT 
ADA STANDARDS, FINISH SEATING REPAIRS AND 
AUDIO VISUAL SYSTEM INSTALLATION (WIRING).  

GOLD FIELDS DISTRICT 314 107070 REPAIR ROADS ‐ BRANNAN DEFERRED RP ‐ REPAIR 1,250,000.00$   
REPAIR, REPAVE ROADS, (STRIPE WHERE 

IDENTIFIED) REPAIR AND PAVE CAMPGROUND 
LOOP, ERADICATE VERMIN, SPRAY HERBICIDE AS A 

GOLD FIELDS DISTRICT 314 109520 REPAIRS TO BOAT LAUNCH AREA DEFERRED RP ‐ REPAIR 50,000.00$        
REPLACE RAMADAS, BARBECUES, AND PICNIC 
TABLES WITH CONCRETE TABLES. INSTALL 

GOLD FIELDS DISTRICT 314 109550
REPAIR ADMIN/RESIDENTIAL PARKING AND 

ROADS
DEFERRED RP ‐ REPAIR 350,000.00$      

REPAIR, REPAVE ROADS, (STRIPE WHERE 
IDENTIFIED) REPAIR AND PAVE 

ADMIN/RESIDENTIAL ACCESS ROAD AND PARKING 

GOLD FIELDS DISTRICT 314 109560
REPLACE THREE RESIDENCE CARPORTS AND 

STORAGE SHEDS
DEFERRED RP ‐ REPAIR 40,000.00$        

REPLACE THREE RESIDENCE CARPORTS AND 
STORAGE SHEDS.

GOLD FIELDS DISTRICT 314 152440 DREDGE BOAT BERTH AREA DEFERRED RP ‐ REPAIR 250,000.00$      
DREDGE BRANNAN ISLAND BOAT BERTHING AREA.  
MUST COORDINATE AND PERMIT WITH MULTIPLE 

REGULATORY AGENCIES.

GOLD FIELDS DISTRICT 314 174130 REPAIR WATER SYSTEM DEFERRED RP ‐ REPAIR 250,000.00$      

REPLACE TWO STAINLESS STEEL PRESSURE TANKS, 
INSTALL TWO VARIABLE FREQUENCY DRIVE 

MOTORS TO THE TWO WATER PUMPS, SEPARATE 
WELL 1 SYSTEM FROM WELL 2 SYSTEM TO CREATE 

SEPERATE DRINKING WATER SYSTEM FROM 
IRRIGATION.  DHS PREFERS TWO SEPARATE 

SYSTEMS.

GOLD FIELDS DISTRICT 314‐E‐5‐00‐0‐01A 200128 REPLACE PRESSURE TANKS DEFERRED RP ‐ REPAIR 20,000.00$        
REPLACE TWO STAINLESS STEEL TANKS WITH 

EPOXY‐LINED STEEL TANKS.

NATURAL PROGRAM
TOTAL 211,250.00$           
district location pid number description category subcategory budget cost Project Scope



GOLD FIELDS DISTRICT 314 105900
ARUNDO TREATMENT AND RIPARIAN 

RESTORATION
DEFERRED

F ‐ EXOTIC PLANT 
CONTROL

40,000.00$        

THIS PROJECT WILL REMOVE AND TREAT ARUNDO 
WITHIN BRANNAN ISLAND SRA. THIS IS A MULTI‐
YEAR PROJECT. THE ARUNDO IS IN THE RIPARIAN 
ZONE ALONG THE SACRMENTO RIVER SHORELINE. 

THE PROJECT WILL FIRST CONDUCT SPECIAL 
STATUS PLANT SURVEYS WITHIN THE RIPARIAN 

HABITAT AT BRANNAN I SRA TO DEVELOP 
METHODS TO REMOVE ARUNDO AND AVOID 

IMPACTS TO SPECIAL STATUS PLANTS. OUTLYING 
POPULATIONS OF ARUNDO WILL BE REMOVED 
AND SMALL PORTION OF ARUDNO WILL BE 
REMOVED IN THE LARGE CONTINUOUS 

INFESTATION ALONG THE SACRAMENTO RIVER. 
THE TREATED AREAS WILL BE RE‐PLANTED WITH 
WILLOW AND OTHER NATIVE PLANTS. THE TEST 

AREA IN THE LARGE INFESTATION WILL BE 
MONITORED FOR SUCCESS BEFORE APPLYING ON A 
LARGER SCALE IN PHASE 2. AN ACTION PLAN WILL 
BE DEVELOPED FOR REMOVAL OF THE REMAINDER 
OF THE INFESTATION AND RESTORATION IN PHASE 

2.

GOLD FIELDS DISTRICT 314 105930 WILDFIRE MANAGEMENT PLAN DEFERRED O ‐ OTHER 20,000.00$        

DEVELOP A PLAN THAT OUTLINES UNIT RESPONSE 
AND COORDINATION REGARDING WILDFIRE 
SUPRESSION AND MANAGEMENT. PLAN WILL 
UTILIZE EXISTING DEPARTMENT FORMAT.

GOLD FIELDS DISTRICT 314 144740 UNIT‐WIDE PRESCRIBED FIRE PLAN DEFERRED D ‐ FIRE RESTORATION 47,250.00$        

DEVELOP A COMPREHENSIVE UNIT‐WIDE 
PRESCRIBED FIRE PLAN THAT WILL ADDRESS THE 
NEED FOR AND OUTLINE THE USE OF PRESCRIBED 

FIRE, INCLUDING INVASIVE EXOTIC SPECIES 
CONTROL, NATIVE VEGETATION RESTORATION 
AND MANAGEMENT AND FUEL REDUCTION.

GOLD FIELDS DISTRICT 314 145160
ENVIRONMENTAL CONDITION ASSESSMENT AND 

MONITORING PLAN
DEFERRED O ‐ OTHER 14,000.00$        

COMPLETE AN ENVIRONMENTAL CONDITION 
ASSESSMENT AND MONITORING PLAN FOR THE 

UNIT WHICH ARE CONSISTENT WITH DEPARTMENT 
GUIDELINES (IMAP) AND FORMAT FOR THESE 

DOCUMENTS.

GOLD FIELDS DISTRICT 314‐H‐U‐00‐A‐100 200022
MAP AND TREAT FENNEL ‐ HABITAT 

RESTORATION
DEFERRED ‐ EXOTIC PLANT CONTRO 25,000.00$        

WILL MAP AND TREAT INFESTATION OF FENNEL 
THROUGHOUT THE UNIT IN ORDER TO IMPROVE 
GRASSLANDS HABITAT.  PROJECT MAY REQUIRE 
PLANTING NATIVES IN PLACE OF EXOTIC TO BE 
REMOVED. THIS IS A MULTI‐YEAR PROJECT.



GOLD FIELDS DISTRICT 314‐H‐U‐00‐A‐100 200023 EUCALYPTUS REMOVAL AND CONTROL DEFERRED ‐ EXOTIC PLANT CONTRO 40,000.00$        

DEVELOP AND IMPLEMENT A STRATEGY TO PHASE 
OUT AND CONTROL EUCALYPTUS WITHIN THE 

PARK UNIT.  PROJECT WILL REQUIRE BIRD SURVEYS 
AND MAY INVOLVE REPLANTING NATIVE TREES.  

MULTI‐YEAR PROJECT

GOLD FIELDS DISTRICT 314‐H‐U‐00‐A‐100 200024 TREAT EXOTIC THISTLES DEFERRED ‐ EXOTIC PLANT CONTRO 25,000.00$        

MAP AND TREAT INFESTATIONS OF VARIOUS 
EXOTIC THISTLES THROUGHOUT PARK UNIT TO 
IMPROVE GRASSLAND HABITAT.  PROJECT MAY 

INCLUDE PLANTING NATIVES TO REPLACE EXOTICS.  
MULTI‐YEAR PROJECT


